
   -001

GRADED AGGREGATE BASE, 6"

UTILITY OWNER SERVICE CONTACT NUMBERS

                                         

                                                             

                     

                                                             

                                                             

                                         

AGL Resources

AT&T

Comcast

                     

                     

                     

                     

                     

                     

                     

                     

                     

                     

                     

                     

Underground Gas

Water Distribution

Sewer

Electric Power - Transmission

Fiber Optics

(404) 506-2889

(706) 994-2754

City of Atlanta Water 

Fulton County

GA Power Corporation

Level 3

Zayo Fiber Solutions

(404) 584-3189

(770) 532-7570

                    (770) 966-0628

(678) 414-9042

(404) 612-7537

(404) 291-0622

Telecom

                    

Telecom/Cable

Telecom/Cable

PROJECT GENERAL NOTES

     ASPH CONC 19mm SUPERPAVE (220 LB/SY)

ASPHALT - COMMERCIAL - ASPH CONC 9.5mm SUPERPAVE (165 LB/SY)

ASPHALT - RESIDENTIAL - ASPH CONC 12.5mm SUPERPAVE (165 LB/SY)

GRADED AGGREGATE BASE, 6"

CONCRETE - RESIDENTIAL - DRIVEWAY CONCRETE, 6" THICK

GRADED AGGREGATE BASE, 6"

CONCRETE - COMMERCIAL - DRIVEWAY CONCRETE, 8" THICK

GRADED AGGREGATE BASE, 10"

   APPLY TO TREES WITHIN THE CONSTRUCTION LIMITS OR LIMITS OF DISTURBANCE THAT WILL BE REMOVED OR DESTROYED TO ALLOW FOR CONSTRUCTION.

   AND THE CONTRACTOR SHALL ENSURE THAT NO CONSTRUCTION-RELATED ACTIVITIES OR ACCESS OCCUR BEYOND THIS ORANGE BARRIER FENCING. THIS DOES NOT 

16. A PROTECTIVE ZONE MARKED WITH PROTECTIVE ORANGE BARRIER FENCING WILL BE PLACED OUTSIDE THE DRIP LINE OF EXISTING TREES DURING CONSTRUCTION 

   CONSTRUCTION.

   THIS DOES NOT APPLY TO TREES WITHIN THE CONSTRUCTION LIMITS OR LIMITS OF DISTURBANCE THAT WILL BE REMOVED OR DESTROYED TO ALLOW FOR 

   BORROW OR WASTE ACTIVITIES, SEDIMENT BASINS, TRAILER PLACEMENT, ETC.) OCCUR UNDER THE DRIP LINE OF EXISTING TREES IN THE RIGHT OF WAY. 

THE CONTRACTOR SHALL ENSURE THAT NO CONSTRUCTION-RELATED ACTIVITIES (SUCH AS THE USE OF EASEMENTS, STAGING, CONSTRUCTION, VEHICULAR USE, 15. 

14. UTILITY LOCATIONS WERE OBTAINED THROUGH A SUE INVESTIGATION

13. ALL SIDEWALK AND WHEEL CHAIR RAMPS WITHIN RADII SHALL BE 8-INCH CONCRETE

   AN ENVIRONMENTALLY APPROVED SITE TO DISPOSE OF EXISTING BRIDGE / CONSTRUCTION DEBRIS AT NO ADDITIONAL COST TO THE DEPARTMENT.

THERE IS NO SUITABLE PLACE TO BURY EXISTING BRIDGE / CONSTRUCTION DEBRIS WITHIN THE PROJECT’S LIMITS.  THE CONTRACTOR SHALL PROVIDE 

   THERETO FOR ADDITIONAL INFORMATION.

SEE SECTION 201 OF THE STANDARD SPECIFICATION AND SUPPLEMENTS    FACILITY, A PERMITTED INERT WASTE LANDFILL OR IN AN ENGINEERED FILL.

   ALL COMMON FILL OR EXCESS MATERIAL DISPOSED OUTSIDE THE PROJECT RIGHT OF WAY SHALL BE PLACED IN EITHER A PERMITTED SOLID WASTE 

ALL BORROW AND WASTE SITES FOR THIS PROJECT SHALL BE ENVIRONMENTALLY APPROVED PRIOR TO CONSTRUCTION ACTIVITIES OCCURRING IN THEM. 

 : 

SHOWN ON THE PLANS SHALL BE ACQUIRED.  DRIVES SHALL BE CONSTRUCTED USING:

NUMBER OF DRIVES TO BE CONSTRUCTED.  REQUIRED DRIVEWAY EASEMENTS NOT

THE ENGINEER PRIOR TO MAKING ANY REVISIONS TO LOCATION, WIDTH, AND/OR

OTHERWISE IN THE PLANS.  THE CONTRACTOR SHALL OBTAIN THE APPROVAL FROM

WISE IN THE PLANS.  COMMERCIAL DRIVES SHALL BE 24 FEET WIDE UNLESS NOTED

RESIDENTIAL DRIVES SHALL BE 14 FEET WIDE AT THE THROAT UNLESS NOTED OTHER-

THE ACTUAL FIELD LOCATION OF EXISTING DRIVEWAYS OR AS LOCATED IN THE PLANS.

AVAILABLE DATA.  THE CONTRACTOR SHALL CONSTRUCT NEW DRIVEWAYS TO MATCH

COURSE FOR DIRT DRIVES.  DRIVEWAY RELOCATIONS ARE SHOWN FROM THE BEST

I.E. ASPHALT FOR ASPHALT, CONCRETE FOR CONCRETE, AND AGGREGATE SURFACE

ALL DRIVEWAYS THAT ARE TO BE RECONSTRUCTED SHALL BE PLACED IN KIND

12. 

   METERS SHALL BE COORDINATED WITH THE TRAFFIC MANAGEMENT CENTER.

11. DURING CONSTRUCTION OF THE ROUNDABOUTS THE RAMP METERS CAN BE OUT OF SERVICE FOR A PERIOD OF 30 DAYS.  DISCONNECTION OF THE RAMP 

   COMPLETING THE BRIDGE MAINTENANCE ACTIVITIES REQUIRED BY THE PROJECT TECHNICAL PROVISIONS.

10. CONTRACTOR SHALL BE ALLOWED TWO (2) 56-HOUR WEEKEND CLOSURES OF THE EXISTING RIVERSIDE DRIVE BRIDGE OVER i-285 FOR THE PURPOSES OF

9. EXISTING SIGNAL EQUIPMENT AT THE INTERSECTIONS OF RIVERSIDE DRIVE WITH RAMPS A,B,C, AND D SHALL BE REMOVED UNDER THIS PROJECT.

8. CONTRACTOR SHALL RESET ANY DISTURBED EXISTING SURVEY MONUMENTS.

7.  ALL EXISTING GUARDRAIL WITHIN THE CONSTRUCTION LIMITS SHALL BE REMOVED, UNLESS NOTED OTHERWISE, OR AS DIRECTED BY THE ENGINEER

6.  PRIOR TO CLEARING AND CONSTRUCTION ACTIVITIES COMMENCING, THE CONTRACTOR SHALL PLACE ORANGE BARRIER FENCE IN AREAS NOTED ON THE PLANS

   SECTION 411 OF THE SPECIFICATIONS

5.  IN AREAS WHERE NEW PAVEMENT OR PAVEMENT WIDENING IS REQUIRED, SAW CUT OF EXISTING PAVEMENT WILL BE REQUIRED IN ACCORDANCE WITH

4.  

   OF CONSTRUCTION, SHALL NOT BE DISTURBED UNLESS NOTED ON THE PLANS OR DIRECTED BY THE ENGINEER

3.  STRUCTURES, TREES, SHRUBS AND OTHER PLANT MATERIAL THAT FALL WITHIN THE RIGHT-OF-WAY AND EASEMENT LIMITS, BUT OUTSIDE THE LIMITS

2.  A NOTICE OF INTENT IS REQUIRED FOR THIS PROJECT

1.  SPECIFICATIONS - GEORGIA STANDARD SPECIFICATIONS, 2013 EDITION

GENERAL NOTES
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